
Addendum 1
For

Financial Project Number: 424014-1-52-01; 424014-1-32-01
Contract Number: E5L23

3

Cocoa-Brevard Operations Center Construction Manager @ Risk Contract

The Request for Proposal (RFP) is amended as follows:

The RFP in its entirety has been revised adding Section 12.0 Site Visit.

Posted: April 3, 2015, 09:00AM

By: Roger Masten

Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure
to post the bond or other security required by law within the time allowed for filing a bond shall
constitute a waiver of proceedings under chapter 120, Florida Statutes.

Please acknowledge receipt of this Addendum 1 by completing the bottom portion and return to Catrina
Wilson at catrina.wilson2@dot.state.fl.us and Roger Masten at roger.masten@dot.state.fl.us.

Company Name:

Received by:

Date:

Please note: Any question should be addressed in the Bid Question and Answer Website.
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CONSTRUCTION MANAGER

1.0 PURPOSE

The Florida Department of Transportation (the “Department”) requires Construction
Manager @ Risk Contractor services in connection with construction of the Cocoa-Brevard
Operations Center in District Five, Brevard County, Florida.

Information is necessary to complete the evaluation of each firm's ability to provide
the desired services. As a result, each firm is requested to submit a Technical Proposal
and appear for a Question and Answer (Q&A) Session with Department staff for the
anticipated work.

2.0 CONSTRUCTION MANAGER FIRMS

The following firms are being considered for this project:

Ajax Building Corporation - Maitland, FL
Biltmore Construction - Belleaire, FL
Charles Perry Partners, Inc. - Oviedo, FL
Ivey’s Construction, Inc. - Merritt Island, FL

3.0 CONSTRUCTION MANAGER SERVICES

For a detailed description of the required Construction Manager services, refer to
Attachment 1, AGREEMENT ETWEEN OWNER AND CONSTRUCTION MANAGER.

4.0 LENGTH OF CONSTRUCTION CONTRACT

The Construction Manager services for the Pre-Construction and Construction Phases,
as outlined in the Base Contract, shall extend for a maximum of nine (9) months for the
Pre-Construction Phase and a maximum additional twenty-four (24) months for the
Construction Phase. The Construction Phase will commence upon acceptance of a
Guaranteed Maximum Price (GMP), as outlined in the Base Contract. The firms shall
consider this requirement for their Technical Proposal and Q&A Session.

5.0 CONTRACT PROVISIONS AND PROPOSED METHOD OF COMPENSATION

The following information is furnished to the Construction Manager for consideration:

5.1 BASE CONTRACT

The AGREEMENT BETWEEN OWNER AND CONSTRUCTION MANAGER is
included as Attachment 1.

5.2 CONTRACTOR’S PROTECTIVE PUBLIC LIABILITY
AND PROPERTY DAMAGE LIABILITY

The Construction Manager selected to perform the desired services must have
liability insurance as defined by the Base Contract.
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5.3 DBE PARTICIPATION

The Department encourages Disadvantaged Business Enterprise (DBE) companies
to compete for Department construction projects, and also encourages non-DBE
companies to use DBE contractors.

DBE Utilization

The Department began its DBE race neutral program January 1, 2000. Contract
specific goals are not placed on federal/state contracts; however, the
Department has an overall 9.91% DBE goal it must achieve. In order to assist
contractors in determining their DBE commitment level, the Department has
reviewed the estimates for this letting.

As you prepare your bid, please monitor potential or anticipated DBE utilization
for contracts. When the low bidder executes the contract with the
Department, information will be requested of the contractor’s DBE participation
for the project. While the utilization is not mandatory in order to be awarded the
project, continuing utilization of DBE firms on contracts supports the success of
Florida’s DBE Program, and supports contractors’ Equal Employment Opportunity
and DBE Affirmative Action Programs.

Any project listed as 0% DBE availability does not mean that a DBE may not be used
on that project. A 0% DBE availability may have been established due to any of the
following reasons: limited identified subcontracting opportunities, minimal contract
days, and/or small contract dollar amount. Contractors are encouraged to identify
any opportunities to subcontract to DBEs.

Please contact the Equal Opportunity Office at (850) 414-4747 if you have any
questions regarding this information. Forms may be downloaded at: Error!
Hyperlink reference not valid..

DBE Reporting

If you are the prime contractor on a project, enter your DBE participation in the Equal
Opportunity Compliance system prior to the pre-construction or pre-work conference
for all federal and state funded projects. This will not become a mandatory part of
the contract. It will assist the Department in tracking and reporting planned or
estimated DBE utilization. During the contract, the prime contractor is required to
report actual payments to DBE and MBE subcontractors through the web-based
Equal Opportunity Compliance (EOC) system.

All DBE payments must be reported whether or not you initially planned to utilize the
company. In order for our race neutral DBE Program to be successful, your
cooperation is imperative. If you have any questions, please contact EOOHelp@
dot.state.fl.us.
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Bid Opportunity List

The Federal DBE Program requires states to maintain a database of all firms that
are participating or attempting to participate on FDOT-assisted contracts. The list
must include all firms that bid on prime contracts or bid or quote subcontracts on
FDOT-assisted projects, including both DBEs and non-DBEs.

Please complete the Bidders Opportunity List through the Equal Opportunity
Compliance system within three (3) business days of submission of the bid or
proposal for ALL subcontractors or subconsultants who quoted to you for specific
project for this letting. The web address to the Equal Opportunity Compliance
system is: https://www3.dot.state.fl.us/EqualOpportunityCompliance/Account.aspx/
LogIn?ReturnUrl=%2fEqualOpportunityCompliance%2f.

DBE/AA Plans

Contractors bidding on FDOT contracts are to have an approved DBE Affirmative
Action Plan (FDOT Form 275-030-11B) on file with the FDOT Equal Opportunity
Office before execution of a contract. DBE/AA Plans must be received with
the contractors bid or received by the Equal Opportunity Office prior to the award of
the contract.

Plans are approved by the Equal Opportunity Office in accordance with Ch. 14-78,
Florida Administrative Code. Plans that do not meet these mandatory requirements
may not be approved. Approvals are for a three (3) year period and should be
updated at any time there is a change in the company’s DBE Liaison Officer and/or
President. Contractors may evidence adoption of the DBE/AA Policy and Plan
and/or a change in the designated DBE Liaison officer as follows:

• Print the first page of the document on company stationery (“letterhead”)
that indicates the company’s name, mailing address, phone number, etc.

• Print the company’s name in the “___” space; next to “Date” print the month/day/
year the policy is being signed; record the signature of the company’s Chief
Executive Officer, President or Chairperson in the space next to “by” and print
the full first and last name and position title of the official signing the policy.

• Print the DBE Liaison’s full name, email address, business mailing address,
and phone number the bottom of email.

Email the completed and signed DBE AA Plan to: eeoforms@dot.state.fl.us.

The Department will review the policy, update department records, and issue a
notification of approval or disapproval; a copy of the submitted plan will not be
returned to the contractor.

5.4 DBE AND NON-DBE SMALL BUSINESS ASPIRATION GOAL

It is the policy of the Department to encourage the participation of small businesses
and DBEs in all facets of the business activities of the Department, consistent
with applicable laws and regulations. The Department has established an aspiration
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goal of ten percent (10%) DBE usage and an additional three percent (3%)
non-DBE small business usage for the subject project. Firms proposing for this
project shall aspire to have ten percent (10%) or more of the total contract costs
performed by DBEs, and an additional three percent (3%) or more of the total
contract costs performed by non-DBE small businesses. Although not a contract
requirement, the Department believes that the aforementioned aspiration goal can
realistically be achieved based on current availability of DBEs and small businesses.
The Department further believes that the thirteen percent (13%) overall goal can be
achieved through race neutral means, using standard competitive procurement
processes. Pursuant to the provisions of Section 339.0805, Florida Statutes, and
Rule 14.78.005, Florida Administrative Code, the Department has adopted rules to
provide certified DBEs opportunities to participate in the business activities of the
Department as vendors, contractors, subcontractors, and consultants. The
Department has adopted the DBE definition set forth in Code 49 of Federal
Regulations Section 26.5. The Department's DBE directory may be found at the
following website: https://www3.dot.state.fl.us/EqualOpportunityOffice/biznet/main
menu.asp Firms agree to apply their best efforts to utilize qualified non-DBE small
businesses as vendors, contractors, subcontractors, and consultants for the project.
Qualifications for small businesses may be found at the following website:
http://www.dot.state.fl.us/EqualOpportunityOffice/sizeStandards.shtm Firms will
submit the Aspiration Goal Form for "DBE" and "Non-DBE Small Business" Firms
at the Pre-Construction Conference.

5.5 METHOD OF COMPENSATION

The Construction Manager shall be compensated in accordance with terms defined
in the Base Contract.

6.0 TECHNICAL PROPOSAL

The Construction Manager being considered for this project is required to submit a
Technical Proposal. The Technical Proposal shall include sufficient information to
enable the Department to evaluate the technical capability of the Construction Manager
to provide the desired services. The proposal shall be significant to the project as detailed
in the Basis of Design attached to the Base Contract. The Technical Proposal shall be
limited to ten (10) pages.

6.1 TECHNICAL PROPOSAL TOPICS AND SCORING VALUE

6.1.1 PROJECT STAFFING STRATEGY AND RELATED EXPERIENCE
0-25 Points

The Construction Manager shall explain the organization of its team,
functional responsibility of each member, name of the Project Manager, and
names and roles of key personnel. The Construction Manager shall discuss
the staffing quality and availability along with experience on similar projects.
The Construction Manager shall present the staff experience on similar
projects and what uniquely qualifies them to successfully perform the work
specifically outlined in the Base Contract. This includes discussion of past
projects of similar nature that demonstrate this pertinent experience.
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Any individual proposed at the time of the Technical Proposal who is
not employed by the Construction Manager (or proposed
subcontractor) will not be considered during evaluation or selection
as part of the project team.

6.1.2 UNDERSTANDING OF THE PROJECT
0-10 Points

The Construction Manager shall demonstrate their understanding of the
scope of services and of any unique issues involved in the project,
including knowledge of the site and local conditions.

6.1.3 PROJECT APPROACH
0-15 Points

The Construction Manager shall present their approach for the project.
The Construction Manager shall discuss unique concepts and cost saving
suggestions, their quality control plan, and the reasonableness of the
proposed schedule based on the quantity of the personnel available. The
Construction Manager shall discuss their proposed method for maintaining
coordination between their own staff, subcontractors, the project designer,
the Department, and other government or non-government agencies.

6.1.4 INNOVATIONS
0-10 Points

The Construction Manager shall discuss innovative ideas and approaches
to the project that can enhance the success of the project’s quality,
cost, and schedule. Concepts may include cost effective ideas such as
possible relocation of the Owner’s operation to a remote site to facilitate
project phasing.

6.1.5 SCHEDULE
0-10 Points

The Construction Manager shall present their proposed schedule for both
the Pre-Construction and Construction Phases. It is the desire of the
Department to minimize the number of construction phases and disruption
to the existing facility, which is to remain operational throughout the life of
this project.

6.1.6 DESIGN PLANS REVIEW, EVALUATION, AND RECOMMENDATIONS
0-15 Points

The Construction Manager shall present their project review and QA/QC
approach. The Construction Manager shall discuss their methodology
for working in concert with the designer on all project issues. This shall
include frequency estimates, reviews, staff requirements (Department
and Construction Manager), required meetings, meeting format, and
turnaround time.
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6.1.7 INOVATIVE ENGINEERING, GMP, AND BIDS
0-15 Points

The Construction Manager shall demonstrate effective innovative
engineering concepts used to deliver a GMP that maximizes budget and is
in close relation to bid pricing. The Construction Manager shall provide
history of budget, GMP, and bid price correlation.

No actual bid or project pricing information may be included in any section of
the Technical Proposal.

6.2 COPYRIGHTED MATERIAL

Copyrighted material will be accepted as part of a proposal only if accompanied
by a waiver that will allow the Department to make paper and electronic
copies necessary for the use of Department staff and agents. It is noted that
copyrighted material is not exempt from the Public Records Law, Chapter 119,
Florida Statutes. Therefore, such material will be subject to viewing by the public,
but copies of the material will not be provided to the public.

7.0 QUESTION AND ANSWER (Q&A) SESSION

Each shortlisted firm will be required to participate in a Q&A Session. The session
will not constitute “discussions” or negotiations. The Construction Manager will not be
permitted to ask questions of the Department except for clarification purposes.
The following is a list of ground rules for the Q&A Session.

7.1 QUESTIONS

Each Construction Manager will be provided a list of questions to review for five (5)
minutes just prior to the start of the Q&A Session. The Construction Manager
will remain in the same room as the Technical Review Committee (TRC) and
Professional Services Unit (PSU) staff when reviewing the questions.
The Construction Manager may not leave the room to review the questions. The
five (5) minutes for reviewing questions is not counted as part of the Q&A Session
time. Introductions of Construction Manager staff and Department staff are also
not counted as part of the Q&A Session time.

7.2 TIME LIMIT

Sessions are limited to forty-five (45) minutes total, inclusive of Construction
Manager opening statement, Q&A, follow-up clarifying questions, and Construction
Manager closing statement (only if time permits). The PSU shall be the timekeeper,
and is responsible for ensuring the Construction Manager firm adheres to the
forty-five (45)-minute time limit. Each Construction Manager may make an opening
statement of approximately five (5) minutes. The opening statement shall not
be separately timed. The session may conclude early if less time is actually
required. If time permits, the Construction Manager is allowed five (5) minutes for a
closing statement. If the forty-five (45) minutes allocated for the session elapses
before the closing statement is made, the Construction Manager is not permitted
to give a closing statement.
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7.3 FOLLOW-UP QUESTIONS

Follow-up questions may be asked of a given Construction Manager to clarify a
Construction Manager’s response to a standard question. Clarifying questions
may necessarily vary between Construction Manager firms.

7.4 ATTENDANCE

A maximum of six (6) attendees per Construction Manager firm is permitted. The
Department has the discretion to specify persons that should attend from the
Construction Manager firms. The Construction Manager’s Key Persons are
encouraged to attend the Q&A Session.

7.5 PRESENTATION MATERIAL

Firms may bring in note cards or notepads during the interview. Firms are not
permitted to share the note cards and notepads with the TRC. No computer or
electronic devices are allowed. No handouts or leave-behinds are allowed. The
Construction Manager may bring one (1) unaltered aerial plot, 24”x36” maximum, for
use during the session. No other visual aids are allowed.

The order in which the Construction Managers will attend will be determined by
random drawing at the Question Development Meeting.

7.6 SCHEDULE OF SESSIONS

The Q&A Sessions are scheduled for April 27, 2015, in the Cypress Conference
Room of the District Five Office, located at 719 South Woodland Boulevard, Deland,
Florida, 32720.

The presentations, drawn randomly by the Procurement Unit, will be in the following
order:

Q&A Session No. 1 Ivey’s Construction, Inc. 8:30-9:15 am

Debriefing Session No. 1 9:15-10:00 am

Q&A Session No. 2 Charles Perry Partners, Inc. 10:00-10:45 am

Debriefing Session No. 2 10:45-11:30 am

Q&A Session No. 3 Biltmore Construction Co., Inc. 1:00-1:45 pm

Debriefing Session No. 3 1:45-2:30 pm

Q&A Session No. 4 Ajax Building Corporation 2:30-3:15 pm

Debriefing Session No. 4 3:15-4:00 pm
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8.0 DEADLINE FOR QUESTIONS

All technical and administrative questions should be directed to the Department’s Bidders
Question and Answer site located at: https://www3b.dot.state.fl.us/BidQuestionsAnd
Answers/Proposal.aspx/SearchProposal.

The Department will respond to questions received up to the date shown in the
advertisement. Questions posted to the Bidders Question and Answer site after that date
will be responded to at the Department’s discretion.

All technical and administrative questions shall be submitted to this site only.

9.0 CONSTRUCTION MANAGER SELECTION

Following the Q&A Sessions, the Selection Committee shall meet, as advertised, to
discuss the technical scoring, capabilities, and presentations of the Construction
Managers. At the discretion of the Committee, other persons may be requested to
provide information at the meeting. The Selection Committee will review the scores
and adjust the points as it deems appropriate and determine the intended Award.
The Award will become final in accordance with Florida Statutes.

In addition to the TRC presentation evaluation, other items, which the Selection Committee
and TRC may consider and weigh during the selection process, are as follows:

A. ADEQUACY OF MANAGEMENT STAFF
B. ADEQUACY OF TECHNICAL STAFF
C. CURRENT OR PROJECTED WORK LOAD
D. RECENT OR CURRENT EXPERIENCE
E. PROPOSED OFFICE LOCATIONS
F. QUALITY CONTROL
G. UNDERSTANDING OF PROJECT
H. ADEQUACY OF PROPOSED SCHEDULE (MILESTONES)
I. STAFFING PLAN
J. PROPOSED USE OF DBE-CERTIFIED CONTRACTORS
K. UNIQUE CONCEPTS

Immediately after the selection, the Construction Manager shall be notified of the selection
ranking. Notification shall also be published on the Department’s internet home page:
http://www.dot.state.fl.us/contractsadministrationdistrict5/FCO/FCOContracts_CM@Risk.shtm.

10.0 CONTRACT DISCUSSIONS AND NEGOTIATIONS

Contract discussions shall be initiated with the Construction Manager ranked No. 1 by the
Selection Committee. The No. 1 ranked Construction Manager shall attend a Base Contract
Clarification Meeting with representatives of the Department to discuss the Base Contract
and work effort for the desired services identified herein, and the manpower effort required
to accomplish same. The selected Construction Manager’s Project Manager will take
minutes of the meeting and “red line” the Base Contract in accordance with the discussions.
A copy of the minutes will be submitted to the Department’s Project Manager and the
Department’s Contract Administrator. Negotiations will be scheduled upon conclusion of
the Base Contract Clarification Meeting. Instructions regarding submittals will be given by
the District’s Contract Administrator after selection has been made.
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Should the Department be unable to successfully negotiate a contract with the No. 1 ranked
Construction Manager, the Department shall begin negotiations with the next ranked
Construction Manager, who shall then become the No. 1 ranked Construction Manager.

It is anticipated the contract will be executed on or about May 11, 2015.

ACTUAL COMMITMENT AND FINAL EXECUTION OF THIS CONTRACT IS
CONTINGENT UPON AN APPROVED LEGISLATIVE BUDGET AND AVAILABILITY
OF FUNDS.

11.0 ADDITIONAL REQUIRMENTS

11.1 E-VERIFY

Vendors/Contractors:

1. shall utilize the U.S. Department of Homeland Security’s E-Verify system to
verify the employment eligibility of all new employees hired by the Vendor/
Contractor during the term of the contract; and

2. shall expressly require any subcontractors performing work or providing
services pursuant to the state contract to likewise utilize the U.S. Department
of Homeland Security’s E-Verify system to verify the employment eligibility
of all new employees hired by the subcontractor during the contract term.

11.2 REVIEW OF PROPOSER’S FACILITIES AND QUALIFICATIONS

After the proposal due date and prior to contract execution, the Department
reserves the right to perform or have performed an on-site review of the
proposer’s facilities and qualifications. This review will serve to verify data and
representations submitted by the proposer and may be used to determine whether
the proposer has an adequate, qualified, and experienced staff, and can provide
overall management facilities. The review may also serve to verify whether the
proposer has financial capability adequate to meet the contract requirements.

Should the Department determine that the proposal has material misrepresentations
or that the size or nature of the proposer’s facilities or the number of experienced
personnel (including technical staff) are not adequate to ensure satisfactory contract
performance, the Department has the right to reject the proposal.

11.3 SCRUTINIZED COMPANIES LISTS

Section 287.135, Florida Statutes, requires that at the time a company submits a bid
or proposal for a contract for goods or services of $1 million or more, the company
must certify that the company is not on either the Scrutinized Companies with
Activities in Sudan List or the Scrutinized Companies with Activities in the Iran
Petroleum Energy Sector List. Both lists are created pursuant to Section 215.473,
Florida Statutes.

Request for Technical Proposal responses of $1 million or more must include the
attached Scrutinized Companies Lists form to certify the respondent is not on
either of those lists. The form should be submitted with the Price Proposal.
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11.4 ADDITIONAL TERMS AND CONDITIONS

No conditions may be applied to any aspect of the Request for Technical Proposal
by the proposer. Any conditions placed on any aspect of the proposal documents
by the proposer may result in the proposal being rejected as a conditional proposal
(see “RESPONSIVENESS OF PROPOSALS”). DO NOT WRITE IN CHANGES ON
ANY REQUEST FOR TECHNICAL PROPOSAL SHEET. The only recognized
changes to the Request for Technical Proposal prior to proposal opening will be a
written Addenda issued by the Department.

11.5 RESPONSIVENESS OF PROPOSALS

11.5.1 RESPONSIVENESS OF PROPOSALS

Proposals will not be considered if not received by the Department
on or before the date and time specified as the due date for submission.
All proposals must be typed or printed in ink. A responsive proposal is
an offer to perform the scope of services called for in this Request for
Technical Proposal in accordance with all requirements of this Request
for Technical Proposal and receiving seventy (70) points or more on
the Technical Proposal. Proposals found to be non-responsive shall not
be considered. Proposals may be rejected if found to be irregular or not
in conformance with the requirements and instructions herein contained.
A proposal may be found to be irregular or non-responsive by reasons that
include, but are not limited to, failure to utilize or complete prescribed forms,
conditional proposals, incomplete proposals, indefinite or ambiguous
proposals, and improper and/or undated signatures.

11.5.2 MULTIPLE PROPOSALS

Proposals may be rejected if more than one (1) proposal is received from a
proposer. Such duplicate interest may cause the rejection of all proposals
in which such proposer has participated. Subcontractors may appear in
more than one (1) proposal.

11.5.3 OTHER CONDITIONS

Other conditions which may cause rejection of proposals include, but are
not limited to, evidence of collusion among proposers, obvious lack of
experience or expertise to perform the required work, failure to perform
or meet financial obligations on previous contracts, or in the event an
individual, firm, partnership, or corporation is on the General Services
Administration Excluded Parties List. Proposers whose proposals, past
performance, or current status do not reflect the capability, integrity, or
reliability to fully and in good faith perform the requirements of the contract
may be rejected as non-responsible. The Department reserves the right to
determine which proposals meet the requirements of this solicitation, and
which proposers are responsive and responsible.
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11.6 MAIL OR DELIVER PROPOSAL TO: (DO NOT FAX)

Florida Department of Transportation
District Five
719 South Woodland Boulevard
Deland, Florida 32720
Phone: 386-943-5536

It is the proposer’s responsibility to assure that the proposal (Technical and Price
Proposal) is delivered to the proper place on or before the proposal due date and
time. Proposals, which for any reason are not so delivered, will not be considered.

By submitting a proposal, the proposer represents that it understands and accepts
the terms and conditions to be met and the character, quality, and scope of services
to be provided.

All proposals and associated forms shall be signed and dated in ink by a duly
authorized representative of the proposer.

Each proposer shall fully acquaint itself with the conditions relating to the
performance of the services under the conditions of this Request for Technical
Proposal. This may require an on-site observation.

11.7 MODIFICATIONS, RESUBMITTAL, AND WITHDRAWAL

Proposers may modify submitted proposals at any time prior to the proposal
due date. Requests for modification of a submitted proposal shall be in writing
and must be signed by an authorized signatory of the proposer. Upon receipt
and acceptance of such a request, the entire proposal will be returned to the
proposer and not considered unless resubmitted by the due date and time.
Proposers may also send a change in a sealed envelope to be opened at the
same time as the proposal. The Request for Technical Proposal number, due
date, and time should appear on the envelope of the modified proposal.

11.8 POSTING OF INTENDED DECISION/AWARD

11.8.1 POSTING DECISION

The Department’s decision will be posted on the Florida Department of
Transportation website at: http://www.dot.state.fl.us/contractsadministration
district5/FCO/FCOContracts_CM@Risk.shtm under this Request for
Technical Proposal number on the date and time in the timeline, and will
remain posted for a period of seventy-two (72) hours. Any proposer who
is adversely affected by the Department’s recommended award or intended
decision must file the following with the Department of Transportation, Clerk
of Agency Proceedings, Office of the General Counsel, 605 Suwannee
Street, Mail Station 58, Tallahassee, Florida 32399-0450:

1. A written notice of protest within seventy-two (72) hours after posting
of the Intended Award, (the notice of protest may be faxed to
850-414-5264), and
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2. A formal written protest and protest bond in compliance with
Section 120.57(3), Florida Statutes, within ten (10) days of the date on
which the written notice of protest is filed. At the time of filing the formal
written protest, a bond (a cashier’s check or money order may be
accepted) payable to the Department must also be submitted in an
amount equal to one percent (1%) of the estimated contract amount
based on the contract price submitted by the protestor.

Failure to file a protest within the time prescribed in Section 120.57(3),
Florida Statutes, or failure to post the bond or other security required by
law within the time allowed for filing a bond shall constitute a waiver
of proceedings under Chapter 120, Florida Statutes.

11.8.2 INABILITY TO POST

If the Department is unable to post as defined above, the Department will
notify all proposers by electronic notification on the Florida Vendor Bid
System (see special condition 11.8.1, above) or by mail, fax, and/or
telephone. The Department will provide notification of any future posting in
a timely manner.

11.8.3 REQUEST TO WITHDRAW PROPOSAL

Requests for withdrawal will be considered if received by the Department, in
writing, within seventy-two (72) hours after the Price Proposal opening time
and date. Requests received in accordance with this provision will be
granted by the Department upon proof of the impossibility to perform based
upon obvious error on the part of the proposer.

11.9 AWARD OF THE CONTRACT

The contract will be awarded to the responsible and responsive proposer whose
proposal is determined to be the most advantageous to the State. The Department
will hold a public meeting of the Selection Committee to review the Technical
Proposal scores, Price Proposal scores, and total scores of the proposers.
The Selection Committee will adjust the Technical Proposal scores as it deems
appropriate. After review and adjustment, if any, the Technical Proposal score will
be determined for each responsive proposer. The proposer with the highest
technical score will be the apparent winner. If the Department is confronted with
identical scoring from multiple proposers, the Department shall determine the order
of award in accordance with Rule 60A-1.011, Florida Administrative Code. The final
decision will be determined by the Selection Committee. A statement will be placed
in the procurement file that explains the basis for proposer selection. The Award
will become final in accordance with Florida Statutes.

The Department reserves the right to accept or reject any or all Technical Proposals
and Price Proposals received. The Department is not obligated to execute a
contract and may terminate this solicitation at any time.
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12.0 EXISTING FACILITY

12.1 SITE VISIT

The existing facility is not a public venue and therefore no unauthorized visitors are
allowed. Proposers wishing to visit the facility will need to schedule an appointment
with one of the two FDOT representatives listed below.

Scott Price – 321-634-6112
Jim Connelly – 321-634-6073
Main Operator – 321-634-610

Site visits must be conducted prior to deadline for questions.

Proposers will not be permitted to meet with any members of the TRC.



ATTACHMENT 1

AGREEMENT BETWEEN OWNER
AND CONSTRUCTION MANAGER



ATTACHMENT 2

CONSTRUCTION MANAGER AFFIDAVIT FORMS



ATTACHMENT 3

FDOT PROCUREMENT FORMS


